



Sher-e-Kashmir University of Agricultural Sciences & Technology of Jammu
Estates Division, Main Campus, Chatha - 180009

Corrigendum

Ref:- j) This office e-NIT No. AU/Estates/21-22/07 dated 21-06-2021

Sub:- Providing 100 MBPS Dedicated Internet Leased Line (ILL) on Fiber Optic Link with OTP or emailed based Wi-Fi facility at Main Campuses Chatha/R.S.Pura & 20 MBPS (with provision of higher bandwidth in future) similar facility at Udhewalla, SKUAST-Jammu- reply to the queries raised by the prospective bidders RailTel Corporation of India Limited, Chandigarh dated 23-06-2021 and Vedang Radio Technology, Mumbai vide email dated 01-07-2021 and - Reply to the queries regarding.

Sr	Content in document	Remarks	Reply to the Queries by SKUAST-Jammu
1	Provide dedicated 100 MBPS or 20 MBPS (1:1) as per requirement with OTP & emailed based Wi-Fi facility in campuses (Dedicated wired Internet Leased Line Uncompressed and unshared.	<ol style="list-style-type: none">1. OTP based Wi-Fi is possible over Jio's Wi-Fi2. Email based Wi-Fi needs more information. If in case email to be used as authentication that is currently not available as service. But User ID and Password based system can be used3. Jio's ILL service runs over L2 link and not over ILL for OTP and Co-branded (user ID and Password service)	<ol style="list-style-type: none">1. OTP or Emailed based authentication for using internet service in Campus as per published tender.
4	Provide a block of 4 Public IP's to enable the University to use the same for other applications/servers etc. of the University.	<ol style="list-style-type: none">1. /29 IP pool is available with ILL link, where customer can get 5 usable Ips2. If IP requirement is must, then the solution has to be evaluated by solution team as in case of Jio's Wi-Fi, OTP and Co-branded service runs over L2 link.	As per tender, 4 nos. of public IP is required, however any vendor wants to give more is ok. (kindly refer publish tender, Scope of work point no 4.)

3911
3/7/2021
RECEIVED

5	Bidder should provide the tool to monitor the bandwidth / network performance without additional cost.	1. Monitoring of bandwidth usage is available in ILL but not in Wi-Fi services	As per published tender it is mentioned that bidder should provide tool to monitor the bandwidth/ network performance without additional cost. (Kindly refer published tender, scope of work point no. 5)
6	The bidder should furnish Internet Bandwidth Utilization / performance reports on a monthly basis. However, the bidder should also provide interface to the University for monitoring. utilization/performance reports on real time, hourly, daily and weekly basis	1. Real time utilisation / reporting for Wi-Fi is currently not available 2. Usage reports needs to be more elaborated	The bidder should furnish Internet Bandwidth Utilization/ performance reports on a monthly basis. (Kindly refer published tender, scope of work point no. 6)
Clarification of the queries vide email dated 23-06-2021 by the Firm Railtel India Ltd.			
1	SKUAST-Jammu have not specified the payment terms for the Fixed Charges (One-Time Charges) for Installation, Commissioning & Testing. Please provide the same. This is a separate item in the BOQ and we need clarity on the same. In the tender, only they have specified quarterly payment terms for the Recurring service charges including detection and mitigation services for three years.		Fixed charges shall be paid accordingly
2	The Time Frame has been specified as "Project is to be completed within 30 days in all respects i.e. deliveries and all kind of installations, testing and commissioning", which is very less considering the site location, vastness of the area (3-campuses)		In view of present Pandemic situation, time frame for completion of project shall be extended from 30 days to 45 days.

P. K. Gupta

and also uncertainty related to imposition of movement restrictions on people and materials due to the ongoing COVID-19 Pandemic. This time frame should be extended to 60 days (at least 45 days), so that the work could be completed in time. May please consider for extension of completion of project timeline to 60 days.

All other terms and conditions of the NIT already advertised shall remain the same and are available on the website www.jktenders.gov.in.


Estates Officer

No: AU/Estates/2021-22/F-14/362
Dated: 5-07-2021

Copy to:
1. I/c Data Centre, SKUAST-J, Main Campus, Chatha for uploading of the Notice on the University website.